DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-N092(01) CONTRACT TIME : 40 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N092(01)
DUALIZATION OF I-95 NORTHBOUND ON RAMP FROM SR92 NAAMANS
ROAD. THIS REQUIRES EXTENDING PAVEMENT WITH ASSOCIATED CURB
WORK. A ROADSIDE DITCH WILL ALSO BE REALIGNED. TO
ACCOMODATE THIS NEW LANE ONE OF THE EXISTING THROUGH LANES
ON EB SR92 WILL BE CONVERTED TO A SHARED THRU AND LEFT.
THIS WILL REQUIRE CHANGES IS SIGNAL TIMINGS AS WELL. IN
ADDITION, THE SIDEWALKS IN THE AREA WILL BE BROUGHT UP TO
CURRENT DELDOT STANDARDS.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/05/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 255,130.46 92.5299% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 275,727.60 100.0000% 108.0732%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 280,873.80 101.8664% 110.0903%
3 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 300,277.76 108.9038% 117.6958%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 350,888.32 127.2590% 137.5329%
I( 0 I( 1) I( 2
|ENGINEER'S ESTIMATE | A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 2000.00000 2000.00]| 500.00000 500.00] 2300.00000 2300.00
CLEARING AND GRUBBING | | |
0020 202000 1551.700 CY | 14.01524 21747.45] 4.37000 6780.93| 10.50000 16292.85
EXCAVATION AND EMBANKMENT | | |
0030 209001 17.670 CY | 23.77900 420.17] 35.50000 627.29] 43.30000 765.11
BORROW, TYPE A | |
0040 209006 837.470 CY | 13.45320 11266.65] 0.50000 418.74] 16.00000 13399.52
BORROW, TYPE F | |
0050 211000 LUMP | 1000.00000 1000.00] 750.00000 750.00] 1200.00000 1200.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 5.000 CY | 42.89630 214.48| 6.55500 32.78]| 15.75000 78.75
UNDERCUT EXCAVATION | | |
0070 251000 83.080 LF | 3.15952 262.49| 3.00000 249.24| 4.75000 394.63
SILT FENCE | | |
0080 302007 285.180 Cv | 43.37036 12368.36]| 20.11000 5734.97| 45.80000 13061.24
| | |

GRADED AGGREGATE BASE COURSE, TYPE B



SIDEWALK SURFACE DETECTABLE WARNING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/05/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0090 401816 136.770 TON | 74.50000 10189.37| 95.50000 13061.54] 96.00000 13129.92
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0100 401819 228.080 TON | 72.00000 16421.76| 85.00000 19386.80| 73.70000 16809.50
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0110 401821 9.510 TON | 100.00000 951.00]| 100.00000 951.00]| 111.80000 1063.22
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0120 401822 2.380 TON | 77.60493 184.70| 200.00000 476.00]| 178.50000 424.83
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0130 401823 3.970 TON | 69.43383 275.65] 200.00000 794.00] 178.50000 708.65
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0140 401833 231.270 TON | 66.55758 15392.77] 153.81000 35571.64] 99.50000 23011.37
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0150 503008 10.530 SY | 165.00000 1737.45] 325.00000 3422.25] 327.00000 3443.31
P.C.C. PATCHING, EARLY STRENGTH | | |
0160 612002 90.780 LF | 43.63756 3961.42] 45.00000 4085.10] 37.70000 3422.41
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0170 612529 205.590 LF | 6.16383 1267.22] 7.25000 1490.53] 6.00000 1233.54
PIPE VIDEO INSPECTION | | |
0180 612535 27.210 LF | 2.02028 54.97] 22.00000 598.62| 12.00000 326.52
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0190 617002 1.000 EACH | 625.42632 625.43| 600.00000 600.00| 635.00000 635.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0200 701010 959.100 LF | 18.99915 18222.08]| 20.00000 19182.00]| 18.00000 17263.80
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0210 705001 1230.520 SF | 5.85430 7203.83] 14.16000 17424.16]| 8.50000 10459.42
P.C.C. SIDEWALK, 4" | | |
0220 705002 33.660 SF | 9.81955 330.53] 15.00000 504.90]| 9.00000 302.94
P.C.C. SIDEWALK, 6" | | |
0230 705007 40.000 SF | 28.78692 1151.48] 50.00000 2000.00] 20.00000 800.00
| | |
| | |

SYSTEM



FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/05/12
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER  : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0240 705528 2.000 EACH | 1232.25000 2464.50] 1000.00000 2000.00] 550.00000 1100.00
TEMPORARY CURB RAMP | | |
0250 708045 1.000 EACH | 1150.00000 1150.00] 1150.00000 1150.00] 3300.00000 3300.00
LAWN INLET | | |
0260 710001 1.000 EACH | 887.83448 887.83| 2577.00000 2577.00] 1200.00000 1200.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0270 712005 25.000 SY | 42.10303 1052.58]| 15.44000 386.00] 93.50000 2337.50
RIPRAP, R-4 | | |
0280 720050 81.180 LF | 25.22352 2047.65] 44.00000 3571.92] 30.00000 2435.40
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0290 720055 41.200 LF | 37.38245 1540.16| 52.50000 2163.00] 60.00000 2472.00
CURVED GUARDRAIL SECTION | | |
0300 720532 1.000 EACH | 986.24345 986.24| 750.00000 750.00] 1200.00000 1200.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0310 720534 1.000 EACH | 4442.26171 4442.26| 5500.00000 5500.00] 1500.00000 1500.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0320 720567 477.990 LF | 19.94876 9535.31 22.19000 10606.60 | 28.20000 13479.32
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0330 725002 1.000 EACH | 1734.48548 1734.49] 3200.00000 3200.00] 2500.00000 2500.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | |
0340 726001 1.000 EACH | 825.68029 825.68| 1500.00000 1500.00] 1600.00000 1600.00
END ANCHORAGE 31 | |
0350 727014 339.750 LF | 1.87273 636.26 | 5.00000 1698.75] 3.33000 1131.37
CONSTRUCTION SAFETY FENCE | | |
0360 732002 2512.090 SY | 4.76432 11968.40| 6.11000 15348.87| 6.90000 17333.42
TOPSOIL, 6" DEPTH | |
0370 734013 2512.090 SY | 0.56847 1428.05]| 0.56000 1406.77| 0.33000 828.99
PERMANENT GRASS SEEDING, DRY GROUND | |
0380 735535 518.820 SY | 2.74700 1425.20]| 4.00000 2075.28] 3.50000 1815.87
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0390 743003 81.000 EADY | 33.18782 2688.21] 10.30000 834.30] 25.00000 2025.00
ARROWPANELS, TYPE C | |
0400 743004 81.000 EADY | 75.09923 6083.04 86.86000 7035.66 | 125.00000 10125.00
| | |
| | |



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0410 743005 20.000 EADY | 58.06485 1161.30] 17.51000 350.20]| 50.00000 1000.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0420 743006 863.000 EADY | 0.36107 311.60] 0.30000 258.90]| 0.20000 172.60
PLASTIC DRUMS | | |
0430 743010 81.000 EADY | 120.26226 9741.24] 47.19000 3822.39] 100.00000 8100.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0440 743050 216.000 HOUR | 44.52000 9616.32] 44.52000 9616.32] 44.52000 9616.32
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 743062 54.000 HOUR | 64.55000 3485.70] 64.55000 3485.70] 64.55000 3485.70
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0460 743504 34.000 EACH | 120.64870 4102.06 | 175.00000 5950.00] 125.00000 4250.00
WARNING SIGNS | | |
0470 743524 2.000 EACH | 135.00000 270.00 | 100.00000 200.00 | 200.00000 400.00
TEMPORARY BARRICADES, TYPE III | | |
0480 743525 60.000 EADY | 2.36177 141.71]| 8.86000 531.60]| 1.00000 60.00
TEMPORARY WARNING SIGNS | | |
0490 748015 578.820 SF | 3.40223 1969.28] 5.00000 2894.10]| 5.00000 2894.10
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0500 748026 49.110 SF | 1.73414 85.16 | 2.00000 98.22] 1.00000 49.11
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0510 748548 2990.760 LF | 1.22000 3648.73] 1.06000 3170.21] 1.00000 2990.76
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0520 748549 304.130 LF | 1.50000 456.20]| 2.00000 608.26 | 2.00000 608.26
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0530 748564 59.710 LF | 4.50000 268.70] 11.00000 656.81| 10.00000 597.10
RETROREFLECTIVE PREFORMED PATTERNED | | |
MARKINGS, 5" | | |
0540 748570 748.000 LF | 0.63000 471.24]| 4.63000 3463.24] 1.50000 1122.00
TEMPORARY MARKINGS, TAPE, 5" | | |
0550 749687 18.000 EACH | 65.16146 1172.91] 175.00000 3150.00] 85.00000 1530.00
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/12
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0560 749688 19.000 EACH | 48.10436 913.98]| 18.67000 354.73] 110.00000 2090.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0570 749690 177.990 SF | 14.77302 2629.45] 7.34000 1306.45] 18.50000 3292.82
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0580 758000 262.510 SY | 14.06967 3693.43] 39.86000 10463.65] 16.75000 4397.04
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0590 760006 2158.910 SY | 1.40929 3042.53] 2.44000 5267.74] 2.85000 6152.89
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0600 762001 675.530 LF | 1.88876 1275.91 2.00000 1351.06 | 1.00000 675.53
SAW CUTTING, HOT MIX | | |
0610 762002 51.190 LF | 6.52873 334.21] 10.00000 511.90]| 3.50000 179.17
SAW CUTTING, CONCRETE, FULL DEPTH | |
0620 763000 LUMP | 11596.83900 11596.84] 6769.48000 6769.48] 5000.00000 5000.00
INITIAL EXPENSE | |
0630 763500 LUMP | 5000.00000 5000.00] 7500.00000 7500.00 | 12000.00000 12000.00
MAINTENANCE OF TRAFFIC | | |
0640 763501 LUMP | 11596.83900 11596.84] 7500.00000 7500.00 | 3300.00000 3300.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 255,130.46 | $ 275,727.60]| $ 280,873.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 255,130.46 | $ 275,727.60]| $ 280,873.80

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/05/12
PAGE : 001 -6

FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| ZACK EXCAVATING INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  ROAD
| | |
0010 201000 LUMP | 5000.00000 5000.00] 7000.00000 7000.00 |
CLEARING AND GRUBBING | | |
0020 202000 1551.700 CY | 6.00000 9310.20] 16.50000 25603.05]
EXCAVATION AND EMBANKMENT | | |
0030 209001 17.670 CY | 26.00000 459.42| 50.00000 883.50]|
BORROW, TYPE A | |
0040 209006 837.470 CY | 26.00000 21774.22] 28.00000 23449.16|
BORROW, TYPE F | |
0050 211000 LUMP | 5000.00000 5000.00] 8000.00000 8000.00|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 5.000 CY | 7.00000 35.00] 24.75000 123.75]
UNDERCUT EXCAVATION | | |
0070 251000 83.080 LF | 1.50000 124.62| 1.65000 137.08]|
SILT FENCE | | |
0080 302007 285.180 CY | 49.00000 13973.82] 55.00000 15684.90
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0090 401816 136.770 TON | 90.43000 12368.11] 94.00000 12856.38]
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0100 401819 228.080 TON | 87.43000 19941.03] 71.00000 16193.68
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0110 401821 9.510 TON | 115.00000 1093.65] 240.00000 2282.40]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0120 401822 2.380 TON | 115.00000 273.70] 780.00000 1856.40 |
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0130 401823 3.970 TON | 115.00000 456.55]| 700.00000 2779.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | I
0140 401833 231.270 TON | 97.43000 22532.64] 94.00000 21739.38
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0150 503008 10.530 sSY | 213.66000 2249.84] 280.00000 2948.40]
| | |

P.C.C. PATCHING, EARLY STRENGTH



FURNISH AND MAINTAIN PORTABLE P.C.C.
SAFETY BARRIER

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/05/12
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER  : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) | )
| ZACK EXCAVATING INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 612002 90.780 LF | 30.00000 2723.40] 47.00000 4266.66 |
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0170 612529 205.590 LF | 2.50000 513.98]| 6.60000 1356.89]
PIPE VIDEO INSPECTION | | |
0180 612535 27.210 LF | 20.00000 544.20| 20.30000 552.36|
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0190 617002 1.000 EACH | 668.00000 668.00| 1100.00000 1100.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0200 701010 959.100 LF | 35.00000 33568.50] 30.00000 28773.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0210 705001 1230.520 SF | 7.50000 9228.90]| 8.30000 10213.32]
P.C.C. SIDEWALK, 4" | | |
0220 705002 33.660 SF | 16.00000 538.56| 12.90000 434.21|
P.C.C. SIDEWALK, 6" | | |
0230 705007 40.000 SF | 32.00000 1280.00]| 20.00000 800.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705528 2.000 EACH | 900.00000 1800.00] 1400.00000 2800.00]
TEMPORARY CURB RAMP | | |
0250 708045 1.000 EACH | 900.00000 900.00| 1500.00000 1500.00]
LAWN INLET | | |
0260 710001 1.000 EACH | 900.00000 900.00| 1000.00000 1000.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0270 712005 25.000 SY | 55.00000 1375.00] 50.00000 1250.00]
RIPRAP, R-4 | | |
0280 720050 81.180 LF | 31.00000 2516.58] 45.10000 3661.22]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0290 720055 41.200 LF | 64.00000 2636.80] 53.90000 2220.68]
CURVED GUARDRAIL SECTION | | |
0300 720532 1.000 EACH | 2600.00000 2600.00] 1045.00000 1045.00]
INSTALL PORTABLE IMPACT ATTENUATOR | |
0310 720534 1.000 EACH | 1600.00000 1600.00]| 2310.00000 2310.00]
FURNISH PORTABLE IMPACT ATTENUATOR | |
0320 720567 477.990 LF | 30.00000 14339.70] 32.00000 15295.68|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/12
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) |
| ZACK EXCAVATING INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— ——_—
0330 725002 1.000 EACH | 2500.00000 2500.00]| 3300.00000 3300.00]|
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
0340 726001 1.000 EACH | 1500.00000 1500.00| 1540.00000 1540.00]
END ANCHORAGE 31 | | |
0350 727014 339.750 LF | 4.00000 1359.00] 3.85000 1308.04]
CONSTRUCTION SAFETY FENCE | | |
0360 732002 2512.090 SY | 4.50000 11304.41] 1.80000 4521.76 |
TOPSOIL, 6" DEPTH | | |
0370 734013 2512.090 SY | 1.35000 3391.32] 1.00000 2512.09]|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735535 518.820 SY | 4.50000 2334.69] 2.40000 1245.17]
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0390 743003 81.000 EADY | 21.00000 1701.00] 24.20000 1960.20]
ARROWPANELS, TYPE C | | |
0400 743004 81.000 EADY | 95.00000 7695.00 | 71.50000 5791.50]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743005 20.000 EADY | 90.00000 1800.00 | 41.31000 826.20]|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0420 743006 863.000 EADY | 0.30000 258.90 | 0.28000 241.64]
PLASTIC DRUMS | | |
0430 743010 81.000 EADY | 120.00000 9720.00] 110.00000 8910.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0440 743050 216.000 HOUR | 44.52000 9616.32] 44.52000 9616.32]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 743062 54.000 HOUR | 64.55000 3485.70] 64.55000 3485.70]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0460 743504 34.000 EACH | 120.00000 4080.00| 137.50000 4675.00 |
WARNING SIGNS | | |
0470 743524 2.000 EACH | 95.00000 190.00]| 93.50000 187.00]|
TEMPORARY BARRICADES, TYPE III | | |
0480 743525 60.000 EADY | 2.50000 150.00]| 3.50000 210.00]|
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION

01/05/12

-9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I ( 4 ) I( )
| ZACK EXCAVATING INC | DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0490 748015 578.820 SF | 5.25000 3038.81] 5.50000 3183.51]
|

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/05/12
PAGE : 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 | )
| ZACK EXCAVATING INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0500 748026 49.110 SF | 1.50000 73.67] 1.10000 54.02]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0510 748548 2990.760 LF | 1.20000 3588.91] 1.10000 3289.84]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0520 748549 304.130 LF | 2.20000 669.09| 2.20000 669.09|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0530 748564 59.710 LF | 10.00000 597.10]| 11.00000 656.81|
RETROREFLECTIVE PREFORMED PATTERNED | | |
MARKINGS, 5" | | |
0540 748570 748.000 LF | 2.00000 1496.00] 1.65000 1234.20]
TEMPORARY MARKINGS, TAPE, 5" | | |
0550 749687 18.000 EACH | 50.00000 900.00]| 65.00000 1170.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0560 749688 19.000 EACH | 200.00000 3800.00] 171.27000 3254.13]
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0570 749690 177.990 SF | 3.40000 605.17] 12.10000 2153.68]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0580 758000 262.510 SY | 40.00000 10500.40]| 26.59000 6980.14]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0590 760006 2158.910 SY | 1.55000 3346.31] 2.90000 6260.84|
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0600 762001 675.530 LF | 2.50000 1688.83 2.00000 1351.06 |
SAW CUTTING, HOT MIX | | |
0610 762002 51.190 LF | 9.00000 460.71| 3.60000 184.28]|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0620 763000 LUMP | 8500.00000 8500.00] 15000.00000 15000.00 |
INITIAL EXPENSE | | |
0630 763500 LUMP | 4800.00000 4800.00] 25000.00000 25000.00]
MAINTENANCE OF TRAFFIC | | |
0640 763501 LUMP | 2800.00000 2800.00] 10000.00000 10000.00 |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 300,277.76| $ 350,888.32] $



DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE : 001 -11
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95
CALL ORDER : 001 CONTRACT ID : T201100701.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/08/11 DISTRICT ¢ N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| ZACK EXCAVATING INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
—————————————————————————————————————————— f——— -
CONTRACT TOTALS | S 300,277.76 | S 350,888.32] $

DBE GOALS I 6




